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Engineering Assessment and Justifications of Diagnostics Systems 
FINANCIAL PROPOSAL

Name of Expert: 
	Deliverable
	Description
	Due Date
	Value (EUR)

	D01
	Assessment and verification of Structural, EM and Thermohydraulic analyses for different diagnostic systems which have

their Design Reviews scheduled in the Q1 of 2017. In this task it is included the calculation and control of the different

interfaces which could affect the performing of these analyses. 

Deliverable is the assessment and verification of Structural, EM and Thermo-hydraulic analyses upon request + Control Interfaces + Technical reports in IDM.
	T0+1 month
	

	D02
	Review/Creation of system load specifications (SLS) for different diagnostic systems which have their Design Reviews scheduled in the Q1 of 2017. Apply the Template/Guideline for

Load Specification for in-Port and In-Vessel components.

Deliverable is Review/Creation of SLS upon request + Technical reports in IDM.
	T0+3 months
	

	D03
	Assessment and verification of Structural, EM and Thermohydraulic analyses for different diagnostic systems which have their Design Reviews scheduled in the Q2 of 2017. In this task it is included the calculation and control of the different

interfaces which could affect the performing of these analyses.

Deliverable is the assessment and verification of Structural, EM and Thermo-hydraulic analyses upon request + Control

Interfaces + Technical reports in IDM.
	T0+4 months
	

	D04
	Review/Creation of system load specifications (SLS) for different diagnostic systems which have their Design Reviews scheduled in the Q2 of 2017. Apply the Template/Guideline for

Load Specification for in-Port and In-Vessel components.

Deliverable is Review/Creation of SLS upon request + Technical reports in IDM.
	T0+6 months
	

	D05
	Assessment and verification of Structural, EM and Thermohydraulic analyses for different diagnostic systems which have

their Design Reviews scheduled in the Q3 of 2017. In this task it is included the calculation and control of the different

interfaces which could affect the performing of these analyses.

Deliverable is the assessment and verification of Structural, EM and Thermo-hydraulic analyses upon request + Control

Interfaces + Technical reports in IDM.
	T0+7 months
	

	D06
	Review/Creation of system load specifications (SLS) for different diagnostic systems which have their Design Reviews scheduled in the Q3 of 2017. Apply the Template/Guideline for

Load Specification for in-Port and In-Vessel components.

Deliverable is Review/Creation of SLS upon request + Technical reports in IDM.
	T0+8 months
	

	D07
	Assessment and verification of Structural, EM and Thermohydraulic analyses for different diagnostic systems which have

their Design Reviews scheduled in the Q4 of 2017. In this task it is included the calculation and control of the different

interfaces which could affect the performing of these analyses.

Deliverable is the assessment and verification of Structural, EM and Thermo-hydraulic analyses upon request + Control

Interfaces + Technical reports in IDM.
	T0+10 months
	

	D08
	Review/Creation of system load specifications (SLS) for different diagnostic systems which have their Design Reviews scheduled in the Q4 of 2017. Apply the Template/Guideline for

Load Specification for in-Port and In-Vessel components.

Deliverable is Review/Creation of SLS upon request + Technical reports in IDM.
	T0+12 months
	


NB:
-
Deliverables value must include all expenses that are necessary to deliver the services including travel, accommodation, daily subsistence allowances and any other conceivable expenses.
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