	ITER Organization Call for Expertise No: IO/CFE/14/10225/PMT

Provision for Services in support of
Engineering for ITER Vacuum Vessel Components


FINANCIAL PROPOSAL

Name of Expert:
Applying for Engineer 1
Yes □

No □
	 See Technical Specifications 
	ITER site based
	Contractor site based
	Duration
	Envisaged Number of working days
	TOTAL in EUR

	Daily fee rate in EUR
	
	
	Phase 1
	200 working days
	

	Daily fee rate in EUR
	
	
	Phase 2
	200 working days
	

	TOTAL
	
	
	
	
	


Applying for Engineer 2
Yes □

No □
	 See Technical Specifications 
	ITER site based
	Contractor site based
	Duration
	Envisaged Number of working days
	TOTAL in EUR

	Daily fee rate in EUR
	
	NA
	Phase 1
	50 working days
	

	TOTAL
	
	
	
	
	


Applying for Engineer 3
Yes □

No □
	 See Technical Specifications 
	ITER site based
	Contractor site based
	Duration
	Envisaged Number of working days
	TOTAL in EUR

	Daily fee rate in EUR
	
	
	Phase 1
	125 working days
	

	Daily fee rate in EUR
	
	
	Phase 2
	125 working days
	

	TOTAL
	
	
	
	
	


Applying for Engineer 4
Yes □

No □
	 See Technical Specifications 
	ITER site based
	Contractor site based
	Duration
	Envisaged Number of working days
	TOTAL in EUR

	Daily fee rate in EUR
	
	
	Phase 1
	250 working days
	

	Daily fee rate in EUR
	
	
	Phase 2
	250 working days
	

	TOTAL
	
	
	
	
	


·  ‘’ITER site based’’ means the services are to be supplied at the ITER site in Cadarache, France.
· ‘’Contractor site based’’ means the services are to be supplied at the Contractor’s site.

· Daily fee rates are calculated on the basis of days actually worked (8 h/day, 5 days/week).
· ITER site daily fees must include all local expenses that are necessary to deliver the services, including travel, accommodation, daily subsistence allowances and any other conceivable expenses.
· Travel for missions and other authorised reimbursable expenses will be covered according to IO acceptable standards
· The intention, see Technical Specifications, is to have Contract in place for a total of:
· 400 working days for Engineer 1. Phase 1 for 200 working days will be committed at the signature of the Contract. Phase 2 for 200 additional working days is optional, based on ITER decision
· 50 working days for Engineer 2. Phase 1 for 50 working days will be committed at the signature of the Contract
· 250 working days for Engineer 3. Phase 1 for 125 working days will be committed at the signature of the Contract. Phase 2 for 125 additional working days is optional, based on ITER decision
· 500 working days for Engineer 4. Phase 1 for 250 working days will be committed at the signature of the Contract. Phase 2 for 250 additional working days is optional, based on ITER decision
· Following the implementation of cost containment measures within the ITER Organization, a financial limit for on-site daily rates has been introduced for the supply of technical & professional related services. The financial limit is capped at 500€ / working day.
Date:
Signature:
