Feeders and TF Coil Structures Inspection Expertise
ANNEX III _ Financial Proposal
All prices shall be in Euros (€) net of all duties and taxes. As an international organisation the ITER Organization is exempt from all taxes and duties. Applicable taxes (if any) shall be shown separately.
The Financial Offer shall be submitted in the basis of the following:

Having examined all the Documents attached to this Call For Expertise, including the Scope of Services and the Technical Specification for the performance of the Services, and having examined all conditions and factors which might in any way affect the cost or time of performance thereof, we the undersigned, offer to complete the Services upon the terms and conditions set forth in the Proposal Documents for the following price:

Firm and Fixed Total Contract Price:  €______________ 

	Task
	Deliverables
	Due Date
	€ Price

	1.1.1
	Review of Manufacturing Documents
	T0 + 12
months
	

	1.2.1
	 Report on visit to review manufacturing progress and documentation related to TFCS outboard sub-assemblies and intercoils structure components, including MIP intervention points, 3 days duration 
 Report on visit to review manufacturing progress and documentation related to TFCS outboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
 Report on visit to review manufacturing progress and documentation related to TFCS outboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
	T0 + 2
months
	

	1.2.2
	 Report on visit to review manufacturing progress and documentation related to TFCS outboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
 Report on visit to review manufacturing progress and documentation related to TFCS outboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
 Report on visit to review manufacturing progress and documentation related to TFCS inboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
	T0 + 4
months
	

	1.2.3
	 Report on visit to review manufacturing progress and documentation related to TFCS outboard & inboard sub-assemblies and intercoils structure components including MIP intervention points, 3 days duration
	T0 + 6
months
	

	2.1.1
	Feeder Document Review
	T0 + 12
months
	

	2.2.1
	Attend CTB, SCVB box / thermal shield MRA; Shanghai/Hefei, China
	T0 + 2
months
	

	2.2.2
	Visit to KY on PF4 CFT subassembly acceptance 1; Hefei, China
Visit to HX on CFT TS acceptance; Shanghai, China
Visit to ASIPP on feeder joint insulation; Hefei, China
	T0 + 3
months
	

	2.2.3
	Attend HTSCL MRA; Hefei, China
Visit to KY on PF4 CFT subassembly acceptance 2; Hefei, China
Visit to ASIPP on CL + S bend insulation fatigue test 1; Hefei, China
	T0 + 4
months
	

	2.2.4
	Visit to ASIPP on CL + S_bend insulation fatigue test 2; Hefei, China
Attend CTB internal / integration MRA; Hefei, China
	T0 + 5
months
	

	2.2.5
	Visit to KY on PF4 CFT subassembly acceptance 3; Hefei, China
	T0 + 6
Months
	

	2.2.6
	Attend all CFT except PF4 CFT MRA; Hefei, China
Visit to KY on PF4 CFT acceptance; Hefei, China
	T0 + 7
Months
	

	2.2.7
	Visit to KY on PF4 CFT packaging; Hefei, China
	T0 + 8
Months
	

	2.2.8
	Attend CC ICF MRA; Hefei, China
	T0 + 10
Months
	

	2.2.9
	Visit to SH on PF4 CTB cryostat / thermal shield acceptance; Shanghai, China
	T0 + 12
months
	

	TOTAL
	
	
	


 Table of Deliverables

In addition to completing this financial template please provide your own version of a technical offer / quality plan containing details of how you would propose to carry out this work in accordance with the technical specification ITER_D_ SQNAXV v1.2 Annex II. 

Suggested payment schedule
Invoices may be submitted for payment upon the satisfactory completion of the deliverables as stated in the table above. Payments will be made following the acceptance and approval by the IO responsible officer of the corresponding deliverable in accordance with the technical specification ITER_D_ SQNAXV v1.2 and upon receipt of a correctly rendered invoice. 
Suggestions for an alternative payment schedule may be made by the bidder.

Date



Signature




[bookmark: _GoBack]COST BREAKDOWN
In addition to providing your total fixed price for the deliverables in the table above, please could you also provide your estimated cost breakdown, number of personnel and the time frames for completing each deliverable as indicated in the table below. Please note that all costs must include all expenses that are necessary to deliver the services including travel, accommodation, daily subsistence allowances and any other conceivable expenses that are required to successfully complete the work. The table below is an example, thus you may provide your own version or expand on the table below.  . 

Cost Breakdown Table 

	D #
	Description, and number of Resources
	Cost (EUR)

	1.1.1
	
	

	1.2.1
	
	

	1.2.2
	
	

	1.2.3
	
	

	2.1.1
	
	

	2.2.1
	
	

	2.2.2
	
	

	2.2.3
	
	

	2.2.4
	
	

	2.2.5
	
	

	2.2.6
	
	

	2.2.7
	
	

	2.2.8
	
	

	2.2.9
	
	

	
	TOTAL COST (EUR)
	







Any results or rights thereon, including copyright and other intellectual or industrial property rights, obtained in performance of the Contract, shall be owned solely by the ITER Organization, which may use, publish,  assign  or transfer them  as it sees  fit,  without geographical or other limitation,  except where industrial or intellectual property  rights  exist prior to the Contract  being entered into.  The Contractor may request a non-exclusive license to use generated intellectual property which the Contractor may create as a result of the services in the course of the execution of this Contract. The ownership of any background intellectual property will not change unless otherwise agreed by the ITER Organization and the Contractor

Date:


Signature:

Financial Template 

